Release Summary Sheet

Contract (PO) Number: 15879

Release Number: 9

Specification Number: 58904
Name of Contractor: PACIFIC CONSTRUCTION SERVICES
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $293,686.65

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1042543
Submission Date:



CITY OF CHICAGO . .
BLANKET RELEASE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
12/9/2008 15879 9 58904 1042543 A 1

DELIVER TO: 84-A06 ORDERED FROM:
A06 PACIFIC CONSTRUCTION SERVICES
BUREAU OF BRIDGES AND TRANSIT 4700 N RAVENSWOOD (EFT)
30 N. LASALLE ST - STE 500 SUITE B
CHICAGO ILLINOIS 60602-2570
Chicago, IL CHICAGO, IL 60640

DELIVERY CHARGES to be PREPAID

TITLE TO PASS ON DELIVERY
CONTACT: 744-7742
PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE 1S YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15879

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL
PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UOoM CcOsT TOTAL COST
1 1 96875 293,686.65 uspD 1.00 293,686.65
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES

RECH# 41111 FOR 08-84-10-002B; STATE/LAKE; LOOP FACADE IMPROVEMENTS; PO# 15879
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 008 0132 0842125 9036 220540 TF04 00000000 000000 00000 0000 293,686.65
1 SHIPMENT TOTAL: 293,686.65
RELEASE TOTAL: 293,686.65
APPROVAL: .y /
: - s e 4 N
T h okl ey
, SIGNATURE DATE SIGNATDRE 7 DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized In this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consuiting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago

Department of Transportation
30 North LaSalle Street
Chicago, L. 60602

To: Department of Transportation
Sub-Order Total: 293,686.65

Date: December 03, 2008

Disclosure of Retained Parties

A. Definitions and Disclosure Reguirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2 Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legistative or administrative action.

B. Certification
Contractor hereby certifies as follows:
1. This Disclosure relates to the following transaction:
Project name: 08-84-10-002.8 State & Lake Loop Elevated Fascade Improvements Additions

Specification,loan or other identifying number: 15879

N

. Name of Contractor: Pacific Construction Services

w

. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary).

MBE RelationShip FEE(indicate
iléSINESS WBE (attorney,lobbyist, whether paid
Name DRESS or Non subcontractor,etc.) $ or estimated)
City Cottage Group, Inc. 2907 South Wabash Ave WBE Supplier $35,000.00 Est.
Suite 201
S.G. Krauss 220 Stanley Street Non Subcontractor $75,000.00 Est.
Elk Grove Village, I, 60007
Alumital Corp. 1401 E. Higgins Road Non Subcontractor $15,000.00 Est.
Elk Grove Village, IL, 60007
City Lights 5261 West Harrison MBE Subcontractor $60,000.00 Est.
Chicago, IL, 60644
Environmental Protection Industries 16650 South CanalSouth Non Subcontractor $25,000.00 Est.
Holland, IL
Market Contracting Services, Inc. 4201 West 36th Street MBE Subcoentractor $55,000.00 Est.
Suite 250
Pacific Construction Services 4700 North Non Subcontractor $28,686.65 Est.
RavenswoodSuite B

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any false incomplete or inaccurance information shall constitute default under the contract and may result in

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that | am authorized to execute this Disclosure an behalf of the Contractor that the information disclosed herein is true and complete, and that no
relevant information has been withheld
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Disclosure Statement



K il el

Name (Type or Prmt)

Title

Subscnbed an sworn to before me / N
/
/{ Lo<o920 “ \j

this day of __:
‘_—(\U({um{(w ’ .

Notary Public ngnature

Disclosure Statement



October 27 2008

Mr. Montel M. Gayles

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

City of Chicago 121 North LaSalle Street

Richard M. Daley, Mayor Chicago, 11 60602

Department of Pransportation

Attn: Catherine Mellon
City JOC Manager

Thomas G Byrue
Comminioney

Re: JOC Project Number:  08-84-10-002.B

Gilberto Quniones

Beputy Commstarer Project Title: State/Lake Loop Facade Improvements
Diviston of Vdmmstration Estimated Cost: $308,000.00

{?,ﬁo(f:,‘,], llentiet P.O. Number: Pacific Construction Services - 15879
Chicago, Hlinows 00602-2570 Funding Source: TIF Funds

[312) 74845049
(312) 744399 (FAX)

www cityolchicago.org/transpertation

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

If you concur with our rec
our files.
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imendation, please sign below and return a copy for

APPROVED:
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Montel M. es
Chief Proc?réfn;nt Officer
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Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects

Project Number. 08-84-10-002.B Department: Transportation
Project Manager: Rajiv Pinto Telephone #: (312) 742-3727

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

Additional items discovered after original project was started. Additional structural steel support was needed after
the demo was completed from the original project. Replacement of the steel structure, due to age deterioration was
not in the originai scope of work. Lead paint was also discovered on most of the steel members and lead abatement
has to be performed

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

This is a change order to the original Job Order. Construction on the original project is already underway with the
JOC Contractor. It is more cost effective to leave the current JOC Contractor on site and continue with the repairs.
Bringing in another contractor at this juncture would mean stopping all current work. Also, the costs and time that
would be incurred in demobilizing, and remobilizing another contractor would far exceed the cost of having the
current JOC Contractor perform the work.

If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Multi Trade

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

Not anticipated to be more than 25%. Non-Pre-Priced

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

There are no existing term agreements currently in place that would cover this scope of work and trades involved.



